Wednesday, 9 December 2020 12:53:34

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	09/06/2020 17:58:10	23/06/2020 11:35:27	23/06/2020 11:37:57	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 17:15:37	22/05/2020 17:15:53	09/06/2020 17:58:09	Approve	Four Bidders are participated for this work out of which L1 Bidder VETTAIKENAR PONNUSWAMY ( ) Quoted RS. 2006629.16 (L1) (-10.0823) below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 17:15:37	22/05/2020 17:15:37	22/05/2020 17:15:37	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 17:15:25	22/05/2020 17:15:34	22/05/2020 17:15:37	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 17:14:15	22/05/2020 17:14:22	22/05/2020 17:15:25	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 17:13:32	22/05/2020 17:13:44	22/05/2020 17:14:15	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 16:05:00	22/05/2020 17:13:20	22/05/2020 17:13:32	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	22/05/2020 16:05:00	22/05/2020 16:05:00	22/05/2020 16:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT41782	bbmp_ee2_yel-H T MOHAN DAS	13/05/2020 19:08:27	13/05/2020 19:49:09	13/05/2020 19:49:09	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	41782 statementsheet (8).xls	H T MOHAN DAS	09/06/2020 17:46:58

Back

This site is best viewed in 1024x768 resolution.

Comparative Statement

Tender Nu: BBMP/2020-21/OW/WORK_INDENT41782

Tender Na: Improvements to Roads and Drains at Kallappa Layout Gopalappa Layout Doddabommasnadra 4th Block in Ward No 10 Doddabommasandra Vidyaranyapura Sub Division

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amou	VETTAIKENAR PONN Quoted Ra	Total Amou	HARISH B ( ) Quoted Ra	Total Amou	"NATARAJ T" ( ) Quoted Ra	Total Amou	R RAJENDRA ( ) Quoted Ra	Total Amount
1	KSRRB 300	1	Cum	151.2	207.6	31389.12	165.0	24948.00	180.0	27216.00	197.0	29786.40	200.0	30240.00
2	Removing a	2	Sqm	340.2	111.3	37864.26	99.0	33679.80	150.0	51030.00	105.0	35721.00	100.0	34020.00
3	KSRB 4-1.3	3	Cum	116.25	5408.12	628693.95	4801.0	558116.25	3700.0	430125.00	5135.0	596943.75	5350.0	621937.50
4	Providing ar	4	Sqm	113.4	2337	265015.80	1800.0	204120.00	1900.0	215460.00	2230.0	252882.00	2300.0	260820.00
5	KSRRB M3(	5	Cum	88.31	56.26	4968.3206	56.26	4968.3206	56.0	4945.36	53.0	4680.43	50.0	4415.50
6	KSRRB M4(	6	Cum	10.81	2001.28	21633.836	2001.28	21633.836	1900.0	20539.00	1910.0	20647.10	1900.0	20539.00
7	KSRRB 500	7	Sqm	217.1	22.26	4832.646	22.26	4832.646	22.0	4776.20	21.0	4559.10	20.0	4342.00
8	KSRRB M5(	8	Sqm	217.1	28.62	6213.402	28.62	6213.402	30.0	6513.00	27.0	5861.70	25.0	5427.50
9	KSRRB M5(	9	Cum	10.86	6597.44	71648.198	6595.55	71627.673	5000.0	54300.00	6300.0	68418.00	6450.0	70047.00
10	KSRRB 500	10	Sqm	1134	5.3	6010.20	5.3	6010.20	5.0	5670.00	5.0	5670.00	5.0	5670.00
11	KSRRB 500	11	Sqm	1134	12.72	14424.48	12.72	14424.48	12.0	13608.00	12.0	13608.00	11.0	12474.00
12	KSRRB M5(	12	Cum	45.36	7753.9	351716.90	7753.9	351716.90	8500.0	385560.00	7405.0	335890.80	7000.0	317520.00
13	KSRRB M8(	13	Sqm	50.4	454.74	22918.896	454.74	22918.896	500.0	25200.00	435.0	21924.00	430.0	21672.00
14	KSRRB M2(	14	Cum	155	1022.74	158524.70	800.0	124000.00	500.0	77500.00	980.0	151900.00	1000.0	155000.00
15	Cement con	15	Cum	116.25	5210.96	605774.10	4795.0	557418.75	6000.0	697500.00	4975.0	578343.75	5000.0	581250.00
	Total Summary Amount					2231628.8	2006629.1	0.00	2019942.5	0.00	2126836.0	0.00	2145374.5	0.00
	% against Estimated Rate						-10.0823		-9.4857		-4.6958		-3.8651	
	% against CSR													
	Total Bid Amount						2006629.16 (L1)		2019942.56 (L2)		2126836.03 (L3)		2145374.50 (L4)	